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PR201606270007 TS BPA Call IBF Technical Support V Fields CO

Fiscal Task Type ¢+ | Item No. Description * POP From Date * POP To Date + Delivery Date +
FEP 001 Base Year - CLIN 1.00 Task 6.1 {(O&M) (Project Management 12/01/2016 11/30/2017 nfa
Support))
Base Year- CLIN 1.00 Task 6.2 (O&M)
FFP 002 (Analysis,Development. Implementation Support) 12/01/2016 11/30/2017 ia
FFP ] Base Year - CLIN 1.00 Task 6.2 {O&M) (Operational Support) 12/01/2016 11/2072017 nfa
FFP o044 Base Year- CLIN 1.00 Task 6.4 (O&M) (Testing) 12/01/2016 11/30/2017 nfa
Base Year - CLIMN 1.00 Task 6.5 ({O&M) SupportilIEM Rational
FFP 005 Platform Support) 12/01/2016 11/2072017 nfa
EEP 006 Base Year - CLIN 1.00 Task 6.6 (O&M) Support (Budget Program 07/01/2017 11/30/2017 n/a
Analyst Support)
FFP 007 Base Year - CLIN 1.00 Task 6.9 {O&M] Support (ESE SUPPORT) 12/01/2016 11/30/2017 nfa
FEP 008 Base Year- CLIN 1.00 Task 6.1 (DM&E)Support {Project 12/01/2016 11/30/2017 n/a
Management Support)
Base Year CLIN 1.00 -Task 6.2 (DM&E)Support)
IR 0n3 (Analysis, Development. Implementation Support) T2032016 S b
EER 010 Base Year-CLIN 1.00 Task 6.3 ({DM&E)Support (Operational 12/01/2016 11/30/2017 n/a
Support)
FFP 011 Base Year- CLIN 1.00 Task 6.4 (DM&E)Support {Testing) 12/01/2016 11/30/2017 n/a
Base Year - CLIN 1.00 Task 6.5 {DM&E)Support {IBEM Rational
FFP 012 Platform Support) 12/01/2016 11/30/2017 nfa
Base Year - CLIN 1.00 Task 6.6 (DME&E) Support{Budget/Program
FFP 013 Analyst Sunpart 07/01/2017 11/30/2017 nfa
FFP 014 Base Year - CLIN 1.00 Task 6.9 {DM&E) Support (ESE Support) 12/01/2016 11/30/2017 nfa
EEP 015 Base Year CLIM 2.00 - Task &.1{0&M) Support-Project Management 12/01/2016 11/30/2017 n/a
Support
Base Year CLIM 2.00-Task 6.2{0&M) Support-Analysis,
B aie Development, and Implermentation Support 1A LSeLs L
FFP 017 Base Year - CLIN 2.00 Task 6.3 {O&M) Operational Support 127012016 1173072017 nfa
FFP 018 Base Year - CLIN 2.00 TASK 6.4 {O&M) Testing 12/01/2016 11/2072017 nfa
Base Year CLIN 2.00 TASK 6.1 (DM&E) Support (Project
FFP 019 Managernent Support) 12/01/2016 11/30/2017 nfa
EEP 020 Base Year - CIJH. 2.00 Task 6.2 (DMEE) (Analysis, Development, 12/01/2016 11/30/2017 n/a
and Implemetation )
FFP 021 Base Year - CLIN 2.00 Task 6.3(DM&E) Operational Support 12/01/2016 11/30/2017 nfa
FFP 022 Base Year - CLIN 2.00 Task 6.4 {DM&E) Testing 12/01/2016 11/30/2017 nfa
FFP 023 Base Year - CLIN 4.00 Task 6.7 {Operational Surge Task Support) 12/01/2016 11/30/2017 n/a
FFP 035 Option Year 1 - CLIN 1.00 Task 6.4 (DM&E) support (Testing) 12/01/2017 11/30/2018 nfa
EEP 036 Option Year 1 - CLIM 1.00 Task 6.5(DME&E) IEM Rational Platform 12/01/2017 11/30/2018 n/a
Support
FEP 037 Option Year 1 - CLIN 1.00 Task 6.6{DM&E) (Budget/Program 12/01/2017 11/30/2018 il
Analyst Support)
FFP 038 Option Year 1 - CLIN 1.00 Task 6.9 (DM&E) SupportiESE Support) 12/01/2017 11/30/2018 nfa
EFP 039 Option Year 1 - CLIM 2.00 - Task 6.1{0&M) Support (Project 12/01/2017 05/31/2018 n/a
Management Support)
Option 1 -CLIN 2.00 Task &.2{0&M) Support
R 0 (Analysis,Development, and Implementation) A2Neali D3 Lzu 1 nfa
EEP 041 Dption Year 1 - CLIM 2.00 Task 6.3 (0&M) Support{Operational 12/01/2017 05/31/2018 n/a
Support)
FFP 042 Option Year 1 - CLIn 2.00 Task 6.4 [(O&M) Testing 12/01/2017 05/31/2018 nfa
EEP 043 Option Year 1 - CLIM 2.00 Task 6.1 i(DM&E) SupportiProject 12/01/2017 05/31/2018 n/a
Management Support)
Option Year 1 CLIN 2.00 Task 6.2 (DME&E) Support
RER gad ranalysis,Development, and Implementation Support) R DAl i
FFP 045 Option Year 1 - CLIN 2.00 Task 6.3{DME&E) (Operational Support) 12/01/2017 05/31/2018 nfa
FFP 046 Option Year 1 - CLIN 2.0 Task 6.4{DME&E) Support{Testing) 12/01/2017 05/31/2018 nfa
EEP 047 DOption Year 1 CLIN 3.0 Task 6. 1{0&M){Project Management 06/01/2018 11/30/2018 n/a
Support)
EEP 048 Option Year 1 CLIN 3.0 Task &.2{0&MI{Analysis,Development, and 06/01/2018 11/30/2018 n/a
Implementation Support)
FFP 049 Option Year 1 CLIN 3.0 Task 6.3(0&M}{Operational Support) 06/01/2018 11/30/2018 nfa
FFP 050 Option Year 1 CLIN 3.0 Task 6.4(0&M){Testing) 06/01/2018 11/30/2018 nfa
Option Year 1 - CLIM 3.0 Task 6.1{DM&E) Support)Project
FFP 051 Mahagement-Suprert) 06/01/2018 11/30/2018 nfa
Option Year 1 - CLIN 3.0 Task 6.2 (DM&E)(Analysis, Development
FFP 052 and Implementation Sappart 06/01/2018 11/30/2018 n/a
FFP 053 Option Year 1 - CLIN 3.0 Task 6.3{DM&E){Operational Support) 06/01/2018 11/30/2018 nfa
FFP 054 Option Year 1 CLIN 3.0 Task &.4(DM&E)({Testing) 06/01/2018 11/30/2018 nfa
EEP 055 Option Year 1 - CLIM 4.0 Task 6. 7{Optional Supplemental/surge 12/01/2017 11/30/2018 n/a
Task Support
Dption Year 1 - CLIn 5.0 Task &.8{0ptional Mot to Exceed $10,000
FFP 056 Heimbuisatle Tavel EXpenes) 127012017 11/30/2018 nfa
FEP 057 Option Year 2 CLIN 1.0 Task 6.1 {O&M)(Project Management 12/01/2018 11/30/2019 nfa
Support)
EEP 058 DOption Year 2 CLIM 1.00 Task 6.2{0&MAnalysis, Development and 12/01/2018 11/30/2019 n/a
Implementation Support)
FFP 059 Option Year 2 CLIN 1.00 Task 6.3(0O&M){Operational Support) 11/01/2018 11/30/2019 nfa
FFP 060 Option Year 2 - CLIN 1.00 Task 6.4 (O&M}{Testing) 12/01/2018 11/30/2019 nfa
EEP 061 Option Year 2 CLIN 1.00 Task &.5(0&M) (IEM Rational Platform 12/01/2018 11/30,2019 n/a
Support)
FEP 062 Option Year 2 - CLIM 1.00 Task 6.6 (O&M){Budget/Program Analyst 12/01/2018 11/30/2019 nfa
Support)
FFP 063 Option Year 2- CLIN 1.00 Task 6.9{0O&M}{ESB Support) 12/01/2018 11/30/2019 nfa
EFP 064 Dption Year 2 - CLIN 1.00 Task 6. 1{DM&E} Project Management 12/01/2016 11/30/2019 n/a
Suppaort)
Option Year 2 - CLINL.OD Task 6.2(DM&E)(Analysis, Development,
FFP 065 and Implementation Support) 12/01/2018 11/30/2019 nfa
FFP 066 Option Year 2 - CLIN 1.00 Task 6.3(DM&E} Operational Support) 12/01/2018 11/20/2019 n/a
FFP 067 Option Year 2 - CLIN 1.00 Task 6. 4{DME&E} Testing) 12/01/2018 11/30/2019 nfa
EEP 068 Option Year 2 CLINL.00 Tazk 6.5{DM&E)IBEM Rational Platform 12/01/2018 11,30/2019 n/a
Support)
EFP 069 Dption Year 2 - CLIN 1.00 Task 6.6{DM&E) Budget/Program Analyst 12/01/2018 11/30/2019 n/a
Support)
FFP 070 Option Year 2 - CLIN 1.00 Task 6. 9{DM&EWESE Support) 12/01/2018 11/30/2019 nfa
FEP 071 DOption Year 2 - CLIN 2.00 Task 6.2(0&M)(Project Management 12/01/2018 11/30/2019 nfa
Support)
Option Year 2 - CLIN 3.00 Task 6.2{0&M)
i Uiz (Analysis, Development. Implementation Support) 12012018 1lZanid o
FFP 073 Option Year 2 - CLIN 2.00 Task 6.3(0&M)(Operational Support) 12/01/2018 11/20/2019 n/a
FFP 074 Option Year 2 - CLIN 3.00 Task 6.4(0&M)(Testing) 12/01/2018 11/30/2019 nfa
FER 075 Option Year 2 - CLIN 2.00 Task 6.5{(0&M)(IEM Raticnal Platform 12/01/2018 11/30/2019 Vil
Support)
FEP 076 Option Year 2 - CLIN 3.00 Task 6.6{0&M)(Budget/Program Analyst 12/01/2018 11/30/2019 nfa
Support
EEP 077 Option Year 2 - CLIN 3.00 Task 6. 1{DM&E} Project Management 12/01/2018 11/30/2019 n/a
Support)
Option Year 2 - CLIN 3.00 Task 6.2{DM&E)
BE¥ 978 (Analysis,Development. lmplementation Support) raodiaag =020 Lo
FFP 079 Option Year 2 - CLIN 2.00 Task &6.3(DM&E({Operational Support) 12/01/2018 11/30/2019 nfa
FFP 080 Option Year 2 - CLIN 3.00 Task 6.4{DM&E)} Testing) 12/01/2018 11/30/2019 nfa
Option Year 2 - CLIM 4.00 Task 6.7 {Optional Supplemental/Surge
FFP 081 sk Suppart) 12/01/2018 11/30/2019 nfa
EEP 082 {]p_tinn Year 2 Option Year 2 CLIN 5.00 Task 6.8(0ptional 12/01/2018 11/30/2019 n/a
Reimbursable Travel Expenses
FEP 083 Option Year 3 - CLIN 1.00 Task 6.1{0&M){Project Management 12/01/2018 11,/30/2020 nfa
Support)
EEP 084 Option Year 3 - CI__IN 1.00 Task 6. 2{0&M)Analysis, Development, 12/01/2019 11/30/2020 n/a
and Implementation Support
FFP 085 Option Year 3 CLIN1.00 Task 6.3{0&M}{Operational Support 12701720159 11/30/2020 nfa
EEP 086 Option Year 3 CLIN 1.00 Task &.5(0&M{IBM Rational Platform 12/01/2018 11,/30/2020 n/a
Support)
FEP 087 Option Year 3 - CLIN 1.00 Task 6.&(0&M)(Budget/Program Analyst 12/01/2019 11/30/2020 nfa
Suppaort)
FFP 088 Option Year 3- CLIN 1.00 Task 6.9(0&M){ESE Support) 12/01/2019 11/30/2020 nfa
EEP 089 Option Year 3 - CLIM 1.00 Task 6. L{DM&E} Project Management 12/01/2019 11/30/2020 n/a
Support)
Option Year 3 - CLIN 6.2 Task 6.2({DM&E)(Analysis, Developrment,
FFP 090 and Implementation Support) 12/01/2019 11/30/2020 nfa
FFP 091 Option Year 3 - CLIN 1.00 Task 6.3{DM&E)}{Operational Support) 12/01/2019 11/30/2020 nfa
FFP 092 Option Year 3 - CLIN 1.00 Task 6.4{DM&E)} Testing) 12/01/2019 11/30/2020 nfa
EEP 093 Option Year 3 - CLIM 1.00 Task &.5{DM&ENIEM Rational Platform 12/01/2018 11,30/2020 n/a
support)
FEP 094 Optional Year 3 - CLIN 1.00 Task &.6{DM&E){Budget/Program 12/01/2019 11/30/2020 Vil
analyst Support)
FFP 095 Option Year 3 - CLIMN 1.00 Task 6.9{DM&EWESE Support) 12/01/2019 11/30/2020 n/a
EEP 096 Option Year 3 - CLIMN 3.00 Task &6.1{0&M){Project Management 12/01/2019 11/30/2020 n/a
Support)
EFP 097 Dption Year 3 CLIN 3.00 Task &.2{0&M){Analysis, Development, and 12/01/2019 11/30/2020 n/a
Implementation Support)
FFP 098 Option Year 3 CLIN 3.00 Task 6.3(0&M){Operational Support) 12/01/2019 11/30/2020 nfa
FFP 099 Option Year 3 - CLIN 2.00 Task 6.4{0&M)(Testing) 12/01/2019 11/30/2020 nfa
EEP 100 Option Year 3 - CLIM 3.00 Task 6. L{DM&E} Project Management 12/01/2018 11,/30/2020 n/a
Support)
Option Year 3 - CLIN 1.00 Task 6.2(DM&E)
FEE o Support{Analysis,Development,implementation Support) AEAELS0LD HAZE il
FFP 102 Option Year 3 - CLIN 3.00Task &.3({DM&E ) Operational Support) 1270172019 11/30/2020 nfa
FFP 103 Option Year 2 - CLIN 2.00 Task 6. 4{DME&E)}{ Testing) 12/01/2019 131/2072020 n/a
EFP 104 Option Year 3 - CLIN 4.00 - Task 6.7(0ptional Supplemental/Surge 12/01/2019 11,30/2020 n/a
Task Support)
Option Year 3 - CLIM 5.00 Task 6.8{0ptional Mot To Exceed
FFP 105 REmbuirsabile Travel Expenscs) 127012019 1173072020 n/a
FEP 106 Option Year 4 CLIN 1.00 Task 6.1{0&M){Project Management 12/01/2020 11,/30/2021 nia
Support)
Option Year & - CLIN 1.00 Task 6.2{0&M)
BFE k0 ranalysis,Development. implementation Support LA 020 ALEN 21 R
FFP 108 Option Year 4 CLIN 1.00 Task 6.3(0&M){Operational Support) 12/01/2020 11/30/2021 nfa
FFP 109 Option Year 4 - CLIN 1.00 Task 6.4{0&M)(Testing) 12/01/2020 11/30/2021 nfa
FEP 110 Option Year 4 - CLIN 1.00 Task 6.5 (D&M{IBM Rational Platform 12/01/2020 11/30/2021 Gl
Support)
EEP 111 Dption Year 4 - CLIM 1.00 Task 6.6{0&M)(Budget/Prograrm Analyst 12/01/2020 11/30/2021 n/a
Support)
FFP 112 Option Year 4 - CLIN 1.00 Task 6.2{0&M)(ESB Support) 12/01/2020 11/30/2021 nfa
EEP 113 Option Year 4 - CLIM 1.00 Task 6. L{DM&E} Project Management 12/01/2020 11/30/2021 n/a
Support)
Option Year 4 - CLIN 1.00 Task 6.2(DM&E)
RER L4 ranalysis,Development. iImplementation Support) LR RHEZEE L i
FFP 115 Option Year 4 - CLIN 1.00 Task 6.3 (DM&E){Cperational Support) 127012020 117302021 nfa
FFP 116 Option Year 4 - CLIN 1.00 Task & 4{DME&E){ Testing) 12/01/2020 11/30/2021 nfa
EEP 117 Option Year 4 - CLIM 1.00 Task 6.5(DM&ENIBM Rational Platform 12/01/2020 11/30/2021 n/a
Support)
EEP 118 Option Year 4 - CLIM 1.00 Task 6.6({DM&E) Budget/Program Analyst 12/01/2020 11,30/2021 n/a
Support)
FFP 119 Option Year 4 - CLIN 1.00 Task 6. 9{DM&EWESE Support) 12/01/2020 11/30/2021 nfa
FEP 120 Option Year 4 - CLIN 3.00 Task 6.1{0&M)(Project Management 12/01/2020 11,/30/2021 i
Program/)
Option Year 4 - CLIN 3.00 Task 6.2 (D&M)
FEE K1 tanalysis,Development, implementation Support) L2000 M2 fih
FFP 122 Option Year 4 - CLIN 3.00 Task 6.3 (D&M ) Operational Support) 1270172020 117302021 nfa
FFP 123 Option Year 4 - CLIN 2.00 Task 6. 4{0&M)(Testing) 12/01/2020 11/2072021 nfa
Option Year 4 - CLIN 3.00 Task 6.2(DM&E)
FFP 125 (Analysis, Development. Implementation Support) 120372020 113072021 fika
FFP 126 Option Year 4 - CLIN 3.00 Task 6.3{DM&E){Operational Support) 12/01/72020 11/30/2021 nfa
FFP 127 Option Year 4 - CLIN 3.00 Task 6.4{Testing) 12/01/2020 11/30/2021 nfa
EEP 128 Option Year 4 - CLIN 4.00 Task 6.7 (Optional Supplemental/Surge 12/01/2020 11/30/2021 i
Task Support)
Option Year 4 - CLIM 5.00 Task &6.8{0Option Mot To Exceed
FFP 129 Raimbuiiseahle Tavel Expanse) 12/01/2020 11/30/2021 nfa
B Month Extension - CLIN 1.00 {O&M) TASK 6.1 (Project
FFP 500 MEnaGRmERE S Bport) 12/01/2021 05/31/2022 nfa
6 Month Extension - CLIN 1.00 {O&M) TASK 6.2
R 201 (Analysis,Development.and Implementation Support) e DAl Lznzd nfa
EEP c02 & Month Extension - CLIN 1.00 {O&M) TASK 6.3 (Operational 12/01/2021 05/31/2022 n/a
Support)
FFP 503 6 Month Extension - CLIN 1.00 (O&M) TASK 6.4 (Testing) 12/01/2021 05/31/2022 nfa
&6 Month Extension - CLIN 1.00 {O&M) TASK 6.5 (IBM Rational
FFP 504 Platform Support) 12/01/2021 05/31/2022 nfa
FEP 505 6 Month Extension - CLIN 1.00 (O&M) TASK 6.6 (Budget/Program 12/01/2021 05/31/2022 Vil
Analyst Support)
FFP 506 & Month Extension - CLIN 1.00 {(O&M) TASK 6.9 (ESBE Support) 12/01/2021 05/31/2022 nfa
EEP 507 & Month Extension - CLIN 1.00 (DM&E) TASK 6.1 (Project 12/01/2021 05/31/2022 s
Management Support)
6 Maonth Extension - CLIN 1.00 (DM&E) TASK 6.2
BFE A ranalysis,Development.and Implementation Support) LA 0L BIANENAT R
EEP 509 & Month Extension - CLIN 1.00 {DME&E) TASEK 6.3 (Operational 12/01/2021 05,31/2022 n/a
Suppaort)
FFP 510 & Month Extension - CLIN 1.00 {(DM&E) TASK 6.4 (Testing) 12/01/2021 0573172022 nfa
& Month Extension - CLIN 1.00 {(DM&E) TASK 6.5 (IBEM Rational
FFP 511 Platform Support) 12/01/2021 05/31/2022 nfa
EEP 512 b Month Extension - CLIN 1.00 {DME&E) TASE 6.6 (Budget/Program 12/01/2021 05,31/2022 n/a
Analyst Support)
FFP 513 & Month Extension - CLIN 1.00 (DM&E) TASK 6.9 (ESB Support) 12/0172021 05/31/72022 nfa
EEP 514 & Month Extension - CLIN 3.00 (D&M} TASK 6.1 (Project 12/01/2021 05,31/2022 n/a
Management Support)
& Month Extension - CLIN 3.00 {O&M) TASK 6.2
e i tanalysis,Development, and Implementation Support) b R L
EFP 516 & Month Extension - CLIN 3.00 (O&M) TASK 6.3 (Operational 12/01/2021 05/31/2022 n/a
Support)
FFP 517 & Month Extension - CLIN 3.00 {O&M) TASK 6.4 (Testing) 12/01/2021 05/31/2022 nfa
& Month Extension - CLIN 3.00 {DM&E) TASK 6.1 (Project
FFP 518 MEHBGEmanE Si e 12/01/2021 05/31/2022 nfa
& Month Extension - CLIN 3.00 (DM&E) TASK 6.2
EER 213 (Analysis,Development.and Implementation Support) 1CHARZ02L DI3LEZNZ2 L
EEP 530 & Month Extension - CLIN 3.00 {DME&E) TASE 6.3 (Operational 12/01/2021 05,/31/2022 nia
Support)
FFP 521 6 Month Extension - CLIN 3.00 (DM&E) TASK 6.4{Testing) 12/01/2021 05/31/2022 nfa
B Month Extension - CLIN 4.00 - Optional Supplemental/Surge Task
FFP 522 Support Applicable ta all task areas 12/01/2021 05/31/2022 nfa
& Month Extension - CLIN 5.00 - Optional Mot to Exceed 35,000
FFP 523 Reifmbursable Travel Expense 12/01/2021 0573172022 n/a
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